OZARKS TECHNICAL COMMUNITY COLLEGE

FEE PROPOSAL FORM FOR CONSTRUCTION MANAGER SERVICES AT RISK
WITH GUARANTEED MAXIMUM PRICE

OTC TABLE ROCK CAMPUS
10698 Historic Hwy. 165
Hollister, Missouri 65673

ARCHITECT’S PROJECT NUMBER 201104

Date:

Proposal of (herein called “Bidder”)

*a corporation organized and existing under the laws of the State

of , *a partnership consisting
of , or *an individual trading
as

(*insert name of corporation, partnership, or individual as applicable.)

To (Owner):  Ozarks Technical Community College
1001 E. Chestnut Expressway
Springfield Missouri, 65802
Phone 417-447-4806
Fax 417-447-4804

The undersigned Bidder hereby offers, in the amounts stated below, to furnish all Construction
Management Services for the Project including but not limited to all labor, materials, tools, equipment,
apparatus, facilities, transportation, and permits for the construction of OTC Table Rock Campus, Project
Number 201104, at Hollister, Missouri 65673, in accordance with all the requirements of the Request for
Proposal for Construction Management Services.

The Bidder agrees that this Bid cannot be withdrawn during the period of 45 calendar days after
the date of submittal of Bids.

If notified of the acceptance of the Proposal within 45 calendar days, the Undersigned agrees to execute a
Contract for the work on the form of AIA Document A133-2009 Standard Form of Agreement Between
Owner and Construction Manager as Constructor with modifications, and AIA Document A201-2007
General Conditions of the Contract for Construction, with modifications within 7 calendar days after
receipt of notification. Contract shall be based upon all Contract Documents, including all Addenda.

The Construction Budget for this project is $ 6,000,000.00 excluding Site Improvement Plans Scope of
Work.
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Construction Manager’s Fee:

FEE PERCENTAGE: %

FEE INDOLLARS: $ (Lump Sum)
(Fee Percentage multiplied by budget)  (Use figure only)

General Conditions:

FEE PERCENTAGE: %

FEE IN DOLLARS: $ (Lump Sum)
(Fee Percentage multiplied by budget)  (Use figure only)

Total Fee:

TOTAL FEE PERCENTAGE: %

TOTAL FEE INDOLLARS: $ (Lump Sum)
(Fee Percentage multiplied by budget)  (Use figure only)

Bid shall have: NO MINIMUM CHARGES, NO FUEL SURCHARGES, NO MISCELLANEOUS
CHARGES ON BILLING THAT HAVE NOT BEEN PRE AUTHORIZED BY SIGNATURE OF THE
VICE CHANCELLOR OF ADMINISTRATIVE SERVICES.

Proposers shall complete the information in the following table.

Fee Percentage Feein$
Fees (Fee as % of (Fee % multiplied
Construction Budget) by Construction Budget)

Construction Manager’s Fee (Preconstruction Phase
and Construction Phase Fees, including Profit &
Overhead)

General Conditions

Total Fee

The above amounts are to be stated in figures only and are the total amounts proposed for the entire
contract work. Any alteration, erasure, or change must be clearly indicated and initialed by the Bidder.
In the event of any error in the Fee Proposal, the individual fee percentages will prevail.

The actual construction contract amount shall be the Guaranteed Maximum Price, which is the sum of the
total direct construction cost plus the above fees percentage multiplied by the total direct construction
cost. Payment and performance bonds shall be written in this amount.

Owner reserves the right to reject any or all Proposals, to accept or reject Alternate Proposals and waive
technicalities concerning the Proposals received as it may be in its best interest to do.
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ACKNOWLEDGE EACH ADDENDUM RECEIVED

The proposal is subject to the provisions contained in the Contract General Conditions and the Bidder
agrees that failure to comply with the conditions thereof shall be basis for rejection of this bid.

The bid must be submitted on this Fee Proposal Form, completely filled out and in a sealed envelope and
delivered to the office of the Vice Chancellor for Administrative Services, Rob Rector, suite 204,
Information Commons Building at Ozarks Technical Community College (Springfield Campus), 1001 E.
Chestnut Expressway, Springfield, Missouri 65802, no later than 2:00 p.m., CST, Thursday, February 02,
2012, or it will be disregarded.

Project Completion and Liquidated Damages:

All Work for this Project shall be substantially complete by June 1, 2013 from the date of the start of
construction as stated in the Notice to Proceed for the Construction Phase. In lieu of Liquidated
damages, OTC shall be entitled to recover its actual damages for delay for each calendar day completion
is delayed beyond the date and time prescribed for the Construction Phase. It is the intent of OTC to
establish a maximum cap for actual damages at the time of Contract execution with the selected
Respondent.

Respectfully submitted,

Firm Name:

Address:

By:

Title:

Date:

SEAL (If by Corporation)
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